8. COST PROPOSAL FORM

Southbound I-680 Express Lane ETS RFP

1-680 Express Lane ETS Project

Cost Sheet ¥
Category Description Quantity Units Unit Price Extended
$US Price $US

A Express Lane Equipment

Tolling Zone Controller 3 EA

Mounting Brackets, Cabinets, etc. 3 Set

Uninterruptible Power Supply (if required) 3 EA

Express Lane Equipment Sub Total

B Tolling Zone Equipment

CCTV Camera Assembly 3 EA

CCTV Camera Housing 3 EA

CCTV Camera System 3 EA

CCTV Communication Interfaces and 3 EA

Equipment

Tolling Zone Beacons (including software) 3 EA

Uninterruptible Power Supply (UPS) 3 EA

Tolling Zone Equipment Sub Total

C Common Equipment

Dynamic Message Signs 3 EA

B Vehicle Detection Stations in Express Lanes 2613 EA

(including installation)

Vehicle Detection Stations in General Purpose 4214 EA

Lanes (including installation)

CCTV Monitoring and Data Storage Station 1 EA

Video Monitors and Workstations 2 EA

Video Signal , Switching and Control 1 Set

Equipment

CCTV System UPS (if required) 1 EA

Communication Interfaces and Equipment 1 Set

Mounting Brackets, Cabinets, etc. 1 Set

Hand-Held Enforcement Devices (including 5 EA

training)

TDC Hardware (including 3 workstations, laser i) LS

printer, communications equipment & UPS)

TDC Office Furniture 1 LS

Common Equipment Sub Total
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ETC Equipment

ETC Readers 3 EA
ETC Lane Kits (including antenna) 3 EA
ETC Equipment Tuning 3 EA
Mobile Enforcement Readers (including 5 EA
installation)

ETC Equipment Sub Total

Communications System

Toll Data Center to Tolling Zones 1 LS
Toll Data Center to BATA RCSC and Caltrans 1 LS
TMC

Toll Data Center to the CHP Enforcement 1 LS
Equipment

Intra Tolling Zone Communications 1 LS
Vehicle Detection Systems in Express Lanes 2613 EA
Vehicle Detection Systems in General Purpose 1314 EA
Lanes

Communications System Sub Total

System Software

Tolling Zone Controller Software License 1 LS
Local Area Network (LAN) License 1 LS
Video Surveillance Software License 1 LS
Toll Data Center System Reports 1 LS
TDC Software (Dynamic Pricing Module, BATA 1 LS

RCSC Interface and access)

System Software Sub Total
Test Bench Simulator
Test Bench Simulator (including software) 1 EA
Lane Controller 1 EA
ETC Lane Subsystem 1 EA
Tolling Zone Beacons 1 EA
Standard Workstation 1 EA

Test Bench Simulator Sub Total
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Spare Equipment

Tolling Zone Controller 1 EA
ETC Lane Subsystem 1 EA
Standard Workstation 1 EA
Vehicle Detection System in Express Lanes 6 EA
Vehicle Detection System in General Purpose 3 EA
Lanes

CCTV Camera 1 EA
Mounting Brackets, Cabinets, etc. 1 Set

Spare Equipment Sub Total

Equipment Installation

CCTV Installation {including mounting & civil 3 EA
work)

DMS Installation (including LED mounting, 3 EA
brackets and civil work)

Tolling Zone Equipment Installation 3 Per Zone
TDC Equipment Installation 1 LS
Lane Closures 1 LS

Equipment Installation Sub Total

Project Management

Project Management

Project Management Sub Total

Documentation

Documentation 1 LS

Documentation Sub Total
Training
Training 1 LS

Training Sub Total
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Phase | - Coordination with Roadway
Contractor(s)

Phase | - Coordination with Roadway
Contractor(s)

Coordination w RW Contractor(s)
Sub Total

Warranty Period

Warranty Period Technical Support (hardware

& software)

1 LS

Maintenance During the Warranty Period

1 LS

Warranty Period Sub Total

Category

Subtotal Summary

Express Lane Equipment

Tolling Zone Equipment

Common Equipment

ETC Equipment

Communications System

System Software

Test Bench Simulator

Spare Equipment

Equipment Installation

Project Management

|

Documentation

Training

Phase | - Coordination with Roadway
Contractor(s)

Z 2 rXe¢ -0 nmoow>

Warranty Period

TOTAL SYSTEM COST

Optional Maintenance and Operation
Periods

First 1-Year Period

1 EA

Second 1-Year Period

1 EA

Third 1-Year Period

1 EA

Optional Maintenance & Operation
Periods
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